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Request for Competitive Sealed Proposals

[INSERT INSTITUTION NAME]

[INSERT PROJECT NAME]
RFP No.: [INSERT RFP #]
SECTION 1 – GENERAL INFORMATION AND REQUIREMENTS

1.1 GENERAL INFORMATION: The University of Texas System (“Owner”) and [INSERT INSTITUTION NAME] are soliciting Competitive Sealed Proposals (“Proposals”) for selection of a General Contractor firm for [INSERT C.I.P PROJECT NUMBER AND NAME] (“Project”), in accordance with the terms, conditions, and requirements set forth in this Request for Competitive Sealed Proposals.  

1.1.1 This Request for Competitive Sealed Proposals (“RFP”) is the only step for selecting a General Contractor for the Project as provided by Texas Education Code §51.783(d).  The RFP provides the information necessary to prepare and submit Competitive Sealed Proposals for consideration and ranking by the Owner.  

1.1.2 The Owner may select the Proposal that offers the “best value” for the institution based on the published selection criteria and on its ranking evaluation. The Owner may first attempt to negotiate a contract with the selected offeror. The Owner may discuss with the selected offeror options for a scope or time modification and any price change associated with the modification. If the board is unable to reach a contract with the selected offeror, the Owner may formally end negotiations with that offeror and proceed to the next “best value” offeror in the order of the selection ranking until a contract is reached or all proposals are rejected.

1.2 Public Information:  All information, documentation, and other materials submitted in response to this solicitation are considered non-confidential and/or non-proprietary and are subject to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter 552.001, et seq.) after the solicitation is completed.

1.2.1 The Owner strictly complies with all statutes, court decisions, and opinions of the Texas Attorney General with respect to disclosure of RFP information.

1.3 Type of Contract:  Any contract resulting from this solicitation will be in the form of the Owner’s Standard General Contractor Agreement, a copy of which is included in the Proposal Documents.

1.3.1 The work will be awarded under as a Lump-Sum contract to the Respondent offering the “best value” to the Owner.

1.4 CLARIFICATIONS AND INTERPRETATIONS: Any clarifications or interpretations of this RFP that materially affect or change its requirements will be issued by the Owner as an Addendum.  It is the responsibility of all respondents to obtain this information in a timely manner.  All such Addenda issued by the Owner before the proposals are due as part of the RFP, and respondents shall acknowledge receipt of each Addendum to the RFP and/or the Bid Documents in its Proposal.

1.4.1 AddendA may be issued by the Point-of-Contact for this RFP via the OCP web site at https://apps.utsystem.edu/spo/DisplaySPO.aspx 
1.4.2 No oral explanation in regard to the meaning of the Proposal Documents will be made and no oral instructions will be given before the award of the contract.  Discrepancies, omissions or doubts as to the meaning of Drawings and Specifications shall be communicated in writing to the Project Architect for interpretation.  Any interpretation made will be in the form of an Addendum, which will be forwarded to all known plan holders and its receipt by the respondent shall be acknowledged on the Respondent’s Pricing and Delivery Proposal Form.
1.4.3 Respondents shall consider only those clarifications and interpretations to the Drawings and Specifications that the Project Architect issues by Addenda five (5) calendar days prior to the submittal deadline. Interpretations or clarifications in any other form, including oral statements, will not be binding on the Owner and should not be relied on in preparing Proposals.
1.5 SUBMISSION OF GENERAL CONTRACTOR PROPOSALS: 

1.5.1 PROPOSAL DEADLINE AND LOCATION: The Owner will receive General Contractor Proposals at the time and location described below.

1.5.2 OCP [INSERT NAME OF CIP DELIVERY ORGANIZATION] will only accept General Contractor Proposals, Execution of Offer Letters (EOOs), and HUB Subcontracting Plans (HSP’s) electronically. 
OCP [INSERT NAME OF CIP DELIVERY ORGANIZATION] will receive General Contractor Proposals and EOOs until [INSERT DATE] at 2:30 PM local time via One Drive Link below:

RFP and EOO OneDrive Upload Link: INSERT LINK 


NOTE: The HUB Subcontracting Plan is due 24 hours later on [INSERT DATE] at 2:30pm local time via separate HSP OneDrive Link shown below:
HUB Subcontracting Plan OneDrive Upload Link: INSERT LINK 
Please be aware that these files may be printed by the Owner. 
Please limit each file required by Section 4 to 15 GB (Editor confirm file size limitation and if upload site will accept limitation) per file and follow File Naming Protocol as under: 
· File Name: CompanyName_RFP_Response

· File Name: CompanyName_EOO_Response

· File Name: CompanyName: HSP Response
Please do not use these characters in the file name ~ " # % & * : < > ? / \ { | }.
If any file cannot be successfully uploaded on first attempt, try again. If there is a system error on second attempt, contact the Point-of-Contact identified in Section 1.6 of this RFP 

General Contractor Proposals shall be addressed to the Point-of-Contact identified in 1.6 of this RFP. Any General Contractor Proposals posted to the link above after the deadline will not be accepted. The Respondents may verify receipt of its General Contractor Proposal by reaching out to the Point-of-Contact in 1.6 of this RFP. During these forthcoming electronic RFP submissions, The University of Texas System cannot be held responsible for all possible contingencies. In the event the Respondent has any issues with connectivity and/or technology, The University of Texas System reserves the right to proceed with the selection of a General Contractor. 

After the HSP’s are received (refer to 1.5.3) and deemed responsive by the University of Texas System, then all properly submitted General Contractor Proposals will be considered. 

1.5.3 Proposals or HUB Subcontracting Plans that are received late will be considered non-responsive.  

1.5.4 The Owner will not acknowledge or receive Proposals or HUB Subcontracting Plans by any other means other than those identified in 1.5.2. 

1.5.5 Properly submitted Proposals or HUB Subcontracting Plans will not be returned to the respondents.

1.6 POINT-OF-CONTACT: The Owner designates the following person, as its representative and Point-of-Contact for this RFP.  Respondents shall restrict all contact with the Owner and direct all questions regarding this RFP, including questions regarding terms and conditions, to the Point-of-Contact person.  

[INSERT PM NAME AND TITLE]

The University of Texas System

Office of Facilities Planning and Construction

[INSERT ADDDRESS]
[INSERT CITY, STATE, ZIP]
Phone:
[INSERT PHONE NUMBER]
Fax: 
[INSERT FAX NUMBER]
e-mail: [INSERT E-MAIL ADDDRESS]

1.6.1 The Owner designates the following person, as its Architect/Engineer representative regarding questions about the technical Drawings and Specifications.  

[INSERT A/E NAME AND TITLE]

[INSERT ADDDRESS]
[INSERT CITY, STATE, ZIP]
Phone:  [INSERT PHONE NUMBER]
Fax: 
[INSERT FAX NUMBER]
e-mail: 
[INSERT E-MAIL ADDDRESS]

[EDITOR’S NOTE: QUESTIONS POSED TO THE PM OR A/E SHALL BE ADDRESSED VIA ADDENDA POSTED ON OCP WEBSITE, HUB SHALL BE NOTIFIED IN ADVANCE OF ANY ADDENDUM TO BE POSTED] 
1.7 EVALUATION OF PROPOSALS: The evaluation of the Proposals shall be based on the requirements described in this RFP.  Approximately [INSERT WRITTEN PERCENTAGE], ([INSERT NUMBER]) of the evaluation will be based on the Respondent’s Pricing and Delivery Proposal; the remaining evaluation will be based on the Respondent’s qualifications.  All properly submitted Proposals will be reviewed, evaluated, and ranked by the Owner.  

1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Proposals based on the anticipated completion of all or any portion of the Project.  The Owner reserves the right to divide the Project into multiple parts, to reject any and all Proposals and re-solicit for new Proposals, or to reject any and all Proposals and temporarily or permanently abandon the Project.  Owner makes no representations, written or oral, that it will enter into any form of agreement with any respondent to this RFP for any project and no such representation is intended or should be construed by the issuance of this RFP.  

1.9 Acceptance of Evaluation Methodology:  By submitting its Proposals in response to this RFP, the Respondent accepts the evaluation process and acknowledges and accepts that determination of the “best value” Respondent will require subjective judgments by the Owner.

1.9.1 The Owner reserves the right to consider any Proposal “non-responsive” if the Base Proposal Cost is determined to be unreasonable or irresponsible in relation to the other submitted Proposals and/or the Owner’s estimate of the construction cost.

1.10 no reimbursement for costs:  Respondent acknowledges and accepts that any costs incurred from the respondent’s participation in this RFP process shall be at the sole risk and responsibility of the respondent.  Respondents submit Proposals at their own risk and expense.
1.11 PRE-SUBMITTAL CONFERENCE: A pre-submittal conference will be held at the time and location described below.  

[INSERT MONTH, DAY, YEAR AND TIME] local time
The University of Texas [INSERT INSTITUTION NAME]
[INSERT NAME OF BUILDING AND ROOM NUMBER]
[INSERT CITY, STATE, ZIP]

1.11.1 A guided tour of [INSERT NAME OF FACILITY IF APPLICABLE] will be included as a part of the conference agenda.  This may be the only opportunity for potential respondents to view the Project site(s) before the submittal of Proposals.  Attendance at the pre-submittal conference is optional.

1.12 Eligible Respondents:  Only individual firms or lawfully formed business organizations may apply (This does not preclude a respondent from using consultants.)  The Owner will contract only with the individual firm or formal organization that submits a Proposal.
1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS:  It is the policy of The University of Texas System, and each of its component institutions, to promote and encourage contracting and subcontracting opportunities for Historically Underutilized Businesses (HUB) in all contracts.  Accordingly, the Office of Capital Projects (OCP) has adopted Exhibit H, Policy on Utilization of Historically Underutilized Businesses (included in the Proposal Documents).  The Policy applies to all contracts with an expected value of $100,000 or more.  If OCP determines that subcontracting opportunities are probable, then a HUB Subcontracting Plan is a required element of the Proposals.  Failure to submit a required HUB Subcontracting Plan will result in rejection of the Proposals.

1.13.1 STATEMENT OF PROBABILITY:  The University of Texas System, Office of Capital Projects (OCP), has determined that subcontracting opportunities are probable in connection with this procurement solicitation.  Therefore, a HUB Subcontracting Plan (HSP) is required as a part of the respondent's Proposal.  The respondent shall develop and administer a HSP as a part of the respondent's Proposal in accordance with the OCP Policy on Utilization of Historically Underutilized Businesses (HUB), Exhibit H.

1.13.2
Refer to Exhibit H, Policy on Utilization, Historically Underutilized Business and the Summary of Requirements for a detailed list of attachments required with the Proposals.

1.13.3
The “Statement of Probability” determines the probability for subcontracting opportunities.  This determination will clarify which attachments, detailed in Figure 1, will be required to be completed and returned.

1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas Government Code, a state agency may not accept a proposal or award a contract that includes proposed financial participation by a person who received compensation from the agency to participate in preparing the specifications or request for proposals on which the proposal or contract is based.  All vendors must certify their eligibility by acknowledging the following statement, "Under Section 2155.004, Government Code, the vendor certifies that the individual or business entity named in this bid or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate."  If a state agency determines that an individual or business entity holding a state contract was ineligible to have the contract accepted or awarded as described above, the state agency may immediately terminate the contract without further obligation to the vendor. This section does not create a cause of action to contest a proposal or award of a state contract.  

1.15 SALES AND USE TAXES:  Section 151.311, Tax Code, as amended effective October 1, 1993, permits the purchase free of state sales and use taxes of tangible personal property to be incorporated into realty in the performance of a contract for an improvement to realty for certain exempt entities that include The University of Texas System.  The section further permits the purchase tax-free of tangible personal property (other than machinery or equipment and its accessories and repair and replacement parts) for use in the performance of such a contract if the property is "necessary and essential for the performance of the contract" and "completely consumed at the job site." In addition, the section permits the purchase tax-free of a tangible service for use in the performance of such a contract if the service is performed at the job site and if "the contract expressly requires the specific service to be provided or purchased by the person performing the contract" or "the service is integral to the performance of the contract."  

1.16 CERTIFICATION OF FRANCHISE TAX STATUS:  Respondents are advised that the successful respondent will be required to submit certification of franchise tax status as required by State Law (H.B. 175, Acts 70th Leg. R.S., 1987, Ch. 283, p. 3242).  The Respondent further agrees that each subcontractor and supplier under contract will also provide a certification of franchise tax status.

1.17 REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The Texas Workers' Compensation Commission has adopted a new rule, 28 TAC, sec. 110.110, relating to REPORTING REQUIREMENTS FOR BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES.  The rule applies to all building or construction contracts advertised for bid on or after September 1, 1994.  The rule implements sec. 406.096, Texas Labor Code, which requires workers' compensation insurance coverage for all persons providing services on a building or construction project for a governmental entity.  The requirements of the rule are set forth in Article 6 of the Uniform General Conditions.

1.18 PREVAILING MINIMUM WAGE RATE DETERMINATION:  Respondents are advised that the Texas Prevailing Wage Law will be administered in accordance with the policies and procedures set forth in the U. T. System document, entitled "Prevailing Wage Guidelines."  A copy is attached to the Special Conditions.  The penalty for violation of prevailing wage rates has been increased from $10.00 per underpaid worker per day or portion thereof to $60.00.

1.19 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate.

SECTION 2 – EXECUTIVE SUMMARY

2.1 HISTORICAL BACKGROUND:
[INSERT INSTITUTIONAL INFORMATION]
2.2 MISSION STATEMENT:

[INSERT MISSION STATEMENT]
2.3 PROJECT DESCRIPTION AND SCOPE:

[INSERTPROJECT INFORMATION]
2.4 PROJECT PLANNING SCHEDULE:
The following anticipated dates are for planning purposes only (if there is a conflict between the dates below and the Proposal Form, the duration shown on the Proposal Form shall govern).  The contractual dates required by the Owner of the “best value” respondent will be identified in the executed agreement.  
[REFER TO THE DATES SHOWN ON PAGE 2 OF THE PIF]
· Owner conducts Pre-Submittal Conference
Refer to Section 1.11

· Owner receives Request For Competitive Sealed Proposals 
Refer to Section 1.5

· Owner receives Proposals/HUB Subcontracting Plan                      
Refer to Section 1.5
· Owner executes Agreement 
[INSERT DATE]
· Owner issues Notice to Proceed for Construction 
[INSERT DATE]
· General Contractor achieves Substantial Completion
[INSERT DATE]
· General Contractor achieves Final Completion
[INSERT DATE] 

SECTION 3 – REQUIREMENTS FOR COMPETITIVE SEALED PROPOSALS 

Respondents shall carefully read the information contained in the following criteria and submit a complete statement of Proposals  to all questions in Section 3 formatted as directed in Section 4.  Incomplete Proposals  will be considered non-responsive and subject to rejection.

3.1 CRITERIA ONE: Respondent’s Ability To Provide Construction Services
3.1.1 Provide the following information on your firm for the past five (5) fiscal years:

Volume

· Annual number, value and percent change of contracts in Texas per year;

· Annual number, value and percent change of contracts nationally per year;

Revenues

· Annual revenue totals and percent change per year;
Bonding

· Total bonding capacity;

· Available bonding capacity and current backlog;
3.1.2 Attach a letter of intent from a surety company indicating your firm’s ability to bond for the entire construction cost of the project.  The surety shall acknowledge that the firm may be bonded for each stage/phase of the project, with construction cost of no less than the [editor’s note: identify which alternates, if any, should be included]  combined base and alternate proposal costs stated in CRITERIA nine: Respondent’s Pricing and Delivery Proposal. Bonding requirements are set forth in Article 17 of the Agreement and Article V of the Uniform General Conditions.
3.1.3 Identify if your firm is currently for sale or involved in any transaction to expand or to become acquired by another business entity? If so, please explain the impact both in organization and company direction.
3.1.4 Provide details of any past or pending litigation, or claims filed, against your firm that may affect your performance under a Contract with the Owner.
3.1.5 Identify if your firm is currently in default on any loan agreement or financing agreement with any bank, financial institution, or other entity?  If so, specify date(s), details, circumstances, and prospects for resolution.
3.1.6 Does any relationship exist by relative, business associate, capital funding agreement, or any other such kinship between your firm and any Owner employee, officer or Regent?  If so, please explain.
3.2 CRITERIA TWO: QUALIFICATIONS OF CONSTRUCTION TEAM
3.2.1 Provide resumes of the Respondent’s team that will be directly involved in the Project, including their experience with similar projects, if they are an employee of the Respondent  or 3rd party consultant, the number of years with the current employer, and their city(s) of residence.  Include as applicable; Project Executives, Corporate Safety Officer / Director, Project Managers, Assistant Project Managers Superintendents, Assistant Superintendents, Expeditors, Project Scheduler, MEP Coordinators, Quality Control Managers/Inspectors, Commissioning Coordinators, Project Safety Coordinators / Assistants, [EDITOR’S NOTE: INCLUDE OPTIONAL TEAM MEMBERS AS APPROPRIATE] Building Information Model Coordinators / Managers, Key Field Engineers, Labor and Carpentry Foreman, Constructability Reviewers, Sustainability Staff, Procurement Staff, Accounting Staff, HUB Coordinators.
3.2.2 For each team member identified in 3.2.1, provide each individuals current status, and when each team member will be available to provide Construction Services for this Project. 
3.2.3 Describe, in graphic and written form, the proposed Project assignments and lines of authority and communication for each team member to be directly involved in the Project.  Indicate the estimated percent of time these team members will be involved in the Construction Services.

[EDITOR’S NOTE: OPTIONAL QUESTIONS – DELETE UNUSED QUESTIONS]
3.2.4 Identify the Mechanical, Electrical and Plumbing Subcontractors included as part of this proposal, including their experience with similar projects, the number of years with the firm, and their city(s) of residence.  

3.2.5 Provide resumes of the Project Manager and Superintendent that will be directly involved in the Project for the Mechanical, Electrical and Plumbing Subcontractors, including their experience with similar projects, the number of years with the firm, and their city(s) of residence.  

3.3 CRITERIA THREE: Respondent’s PERFORMANCE ON PAST REPRESENTATIVE PROJECTS
3.3.1 Identify and describe the Respondent’s experience with providing Construction Services that are most related to this project within the last five OR ten (5 or 10) years. List the projects in order of priority, with the most relevant project listed first.  Provide the following information for each project listed:

· Project name, location, contract delivery method, and description

· Color images 

· List proposed team members who worked on project

· Initial and Final construction cost, including change orders
· Final project size in gross square feet

· Type of construction (new, renovation, or expansion)

· Actual Notice To Proceed, Substantial Completion, and Final Payment dates for Construction Services

· Name of Project Manager (individual responsible to the Owner for the overall success of the project)

· Name of Project Superintendent (individual responsible for coordinating the day to day work)

· Names of Mechanical, Plumbing and Electrical Subcontractors
References (for each project listed above, identify the following):

· The Owner’s representative who served as the day-to-day liaison during construction, including telephone number and email address.
· Architect/Engineer’s name and representative who served as the day-to-day liaison during construction, including telephone number and email address.
· Length of business relationship with the Owner.
References shall be considered relevant based on specific project participation and experience with the respondent.  The Owner may contact references during any part of this process.  The Owner reserves the right to contact any other references at any time during the RFP process.
[EDITOR’S NOTE: OPTIONAL QUESTIONS – DELETE UNUSED QUESTIONS]

3.3.2 Identify a maximum of three (3) completed projects, of any type, for which your firm has received an award for construction excellence from a recognized organization and provide descriptive information for each.

3.4 CRITERIA Four: Respondent’s PAST PERFORMANCE ON U.T. SYSTEM PROJECTS
3.4.1 Identify and describe the Respondent’s experience with providing Construction Services on University of Texas System projects within the last five OR ten (5 or 10) years.  

If the respondent has not previously provided Construction Services for The University of Texas System, then identify and describe the respondent’s past performance on Construction projects for “major” institutions of higher education (or similar) within the last five OR ten (5 or 10) years.  Projects may repeat with Section 3.3.

In either case above, provide the following information for each project listed:

· Project name, location, contract delivery method, and description

· Color images 

· List proposed team members who worked on project

· Initial and Final construction cost, including change orders
· Final project size in gross square feet

· Type of construction (new, renovation, or expansion)

· Actual Notice To Proceed, Substantial Completion, and Final Payment dates for Construction Services

· Name of Project Manager (individual responsible to the Owner for the overall success of the project)

· Name of Project Superintendent (individual responsible for coordinating the day to day work)

· Names of Mechanical, Plumbing and Electrical Subcontractors

3.5 CRITERIA FIVE: RESPONDENT’S Project PLANNING AND scheduling FOR THIS PROJECT
3.5.1 Provide a Primavera CPM Milestone (CPM) schedule for this Project as described in Owner Project Planning and Scheduling Specification Section 01 32 00 using the Project Planning Schedule in the Part 2.4 of this RFP and identify specific critical process, phases, milestones, approvals, and procurements anticipated.  Clearly identify the 10% Total Project Float required during the Construction Phase. State your commitment to this schedule. Schedule shall be submitted as a .xer and a .pdf file. [Editor’s Note: Consider having the CPM schedule be an Appendix to the RFP submission and not count toward the total maximum page limitation indicated in Section 4, clarify accordingly HERE AND IN SECTION 4]
3.5.2 Describe what you perceive are the critical Construction issues for this Project and state how those have been addressed in the Critical Path Method (CPM) Milestone schedule you have submitted for this Project.
3.5.3 Identify the schedule assumptions that are included in your Critical Path Method (CPM) schedule submitted for this Project.
3.5.4 Describe your approach to assuring timely completion of this project, including methods for schedule recovery, if necessary.  From any three (3) of the projects listed in response to Section 3.3 or 3.4 of this RFP, provide examples of how these techniques were used, including specific scheduling challenges/requirements and actual solutions.
3.5.5 Describe your plan, if any, for improving the Project schedule provided in Part 2.4 of this RFP for achieving Substantial and Final Completion.  In doing so:
3.5.5.1 Respondent shall describe any impact on quality of services, materials or workmanship that may occur.
3.5.5.2 Respondent shall state it understands by submission of its Proposal that any other time durations required of the Project will not be revised. 
3.5.1 Describe how you work with the Owner and Project Architect / Engineer and their consultants to identify schedule constraints and what creative solutions you have employed to lessen or eliminate such constraints.  Identify any projects listed in response to Section 3.3 and 3.4 of this RFP where this occurred.

3.5.2 Describe your experience with supplementing labor forces for trades that are negatively impacting the project schedule and who bore the cost for the supplemental labor required for schedule recovery. Identify any projects listed in response to Section 3.3 and 3.4 of this RFP where this occurred.

3.5.3 Describe your experience with replacing underperforming subcontractors and what you did to mitigate schedule impacts created by their replacement. Identify any projects listed in response to Section 3.3 and 3.4 of this RFP where this occurred.

[EDITOR’S NOTE: OPTIONAL QUESTIONS – DELETE UNUSED QUESTIONS]

3.5.4 Provide three (3) recent examples related your efforts and ability to overcome increased manufacturing lead times and supply chain management issues so that the schedule is maintained.  

3.5.5 Describe your experience with integrating Critical Path Method (CPM) schedules with Building Information Models (BIM). What value was realized by this integration and how was the value documented and demonstrated to the Owner?

3.5.6 Describe how you develop, analyze and maintain Critical Path Method (CPM) schedules during construction to coordinate with the Owner’s project schedule.  

3.5.7 This Project will physically connect to an existing adjacent building that will remain occupied during construction, describe your plan to phase construction to minimize impact to the occupants in the existing building.

3.5.8 Describe the anticipated steps necessary to maintain operation of the occupied building during construction.

3.6 CRITERIA SIX: RESPONDENT’S EXECUTION PLAN, quality control AND COMMISSIONING prOGRAM FOR THIS PROJECT
3.6.1 Provide your proposed Site Utilization Plans in compliance with Owner’s Special Conditions, Part 3.2, Contractor Site Access and Limits of Construction. 

3.6.2 [Editor’s Note: Include this question if the project involves disturbing earth] Describe your best management practices and approach to containing storm water run-off and meeting the regulatory requirements of the Texas Commission on Environmental Quality’s (TCEQ) Texas Pollutant Discharge Elimination System (TPDES) General Construction Permit No. TXR150000 and The University of Texas System’s Storm Water Pollution Prevention Program for projects that will disturb land.

3.6.3 Describe your approach to pre-planning and coordinating inspections and approvals with the Owner’s work force/consultants and other AHJ entities, including but not limited to, Texas Department of Licensing and Regulation, State Fire Marshall, etc.
3.6.4 Provide the name(s) of the Project and Information Management System(s) you will utilize during construction and describe the benefits each system will provide this Project. Include examples of the deliverables each system will generate (i.e. logs, reports, records, tracking/monitoring lists etc.). Furthermore, address how each these systems will:

3.6.4.1 Create, track, complete and close out of contractor produced punch lists.
3.6.4.2 Incorporate 3rd party punch lists and how those items are tracked by various stakeholders and closed out by their respective authors.
3.6.4.3 Deficiency tracking/resolution and progress reporting to the Owner. 
3.6.4.4 Inspection tracking and compliance sign off by various stakeholders. 
3.6.4.5 Document and monitor pre-functional and functional test progress and compliance sign off by various stakeholders.
[Editor’s Note: Consider having THESE EXAMPLES be an Appendix to the RFP submission and not count toward the total maximum page limitation indicated in Section 4, clarify accordingly HERE AND IN SECTION 4]
3.6.5 Describe your quality control program and address:

3.6.5.1 Your understanding and commitment to Owner Specification Section 01 45 00 Project Quality Control. 
3.6.5.2 Methods used to measure and ensure quality control during construction and how you will proactively address non-conforming Work.

3.6.5.3 How you will confirm the Work is compliant with all aspects of the Project requirements and that you have fulfilled all of your obligations as the General Contractor prior to requesting the Owner or its consultant’s participation in inspections, testing, commissioning or development of punch lists.
3.6.6 Describe your plans and processes for vetting of potential Change Proposals for legitimacy, contractual compliance, accuracy, and timeliness prior to notifying the Owner of the potential change and subsequently presenting Change Proposals for Owner review.

3.6.7 Describe how and when you intend to facilitate mock-ups for Owner’s approval into the Project.

3.6.8 Describe your understanding and commitment to Owner’s Specification 01 91 00 General Commissioning Requirements. Address how and when you will implement this Project requirement.
3.6.9 Describe how your Commissioning Coordinator will work in conjunction with the [EDITOR’S NOTE: Confirm consultant list] Owner’s commissioning agents, Owner’s inspectors, Owner’s test and balance firm, Authorities Having Jurisdiction, and the Project’s design team. 
3.6.10 Describe how and when you will implement the Owner’s Specification 01 77 00 Project Closeout Procedures.
3.6.11 Describe your understanding of the Owner’s requirement for, Certification of No Asbestos Containing Materials or Work and identify how this will be managed on this Project.
[EDITOR’S NOTE: OPTIONAL QUESTIONS – DELETE UNUSED QUESTIONS]
3.6.12 Describe your procedures for implementing industry’s “best practices” as defined by the Construction Industry Institute and similar organizations for:

· Front End Planning

· Establishing and tracking project objectives

· Partnering & Team Building

· Dispute Prevention and Resolution

· Cost tracking

· Change (order) management systems

· Lessons Learned

· Materials Management

· Preparing for and coordinating inspections 

· Punch list development, tracking, completion, and secure signoff by various parities 

· Total quality management for each phase, including close-out and commissioning.

· Zero Accidents Techniques
3.6.13 Describe your experience in constructing high performance buildings achieving LEED certification of [EDITOR’S NOTE: IDENTIFY RATING REQUIRED] Silver or higher. Explain the methods used to ensure compliance with best green building practices for construction of sustainable facilities.  For any combination of three (3) projects listed in response to Section 3.3 or 3.4 of this RFP, provide examples of how these methods were used and the degree of success achieved.  
3.6.14 State if your Proposal for this Project includes contractor produced Building Information Models (BIM) for coordination of work and subsequent production of shop drawings. Identify each sub-contractor / trade and any self-performed work that is included in the Proposal and state the minimum BIM Level of Detail / Development (i.e. Level 200, 300, 400, 500) to be provided by each trade. 
3.6.15 Outline the process you intend to utilize during construction for continuously maintaining accurate, professionally drafted electronic As Built / Record Documents for turn over to the design team and the Owner. 

3.6.16 Describe your approach to coordinating and facilitating Owner installed work. [EDITOR’S NOTE: IDENTIFY SCOPES] audio/visual systems, telecom racks/switches, security systems/equipment, door hardware/card readers, kitchen equipment, parking access/controls equipment,  furnishings etc. 
3.6.17 Describe your approach to pre-planning and coordinating inspections and approvals with the Owner’s work force and consultants. 

3.6.18 Describe your approach to coordinating inspections and approvals with the State Fire Marshall regarding approval of fire/life safety systems.

3.6.19 Describe your approach to coordinating inspections and approvals with the Texas Department of Licensing and Regulation for conveying systems. 

3.6.20 Describe your approach to coordinating inspections and approvals with the Texas Department of Licensing and Regulation regarding Texas Accessibility Standards.

3.6.21 Describe how you have maintained security during the construction of an occupied facility listed in Section 3.3 or 3.4 of this RFP.

3.6.22 Describe your experience dealing with congested campuses/site conditions for any project listed in Section 3.3 or 3.4 of this RFP.
3.6.23 Describe your plans for infection control in an occupied, fully functional hospital facility.
3.6.24 Describe your approach for mitigating [Editor’s Note: MODIFY AS APPROPRIATE] noise / vibration, dust / fume / odor / moisture / temperature transmission into adjacent occupied [Editor’s Note: MODIFY AS APPROPRIATE] space / area / floor / facility / building / property.
3.6.25 Describe your approach to Total Building Commissioning, specifically addressing Fire Alarm & Security Systems to ensure completion of all pre-functional, functional, systems integration and training activities prior to the contractual substantial completion date.  From any three (3) projects listed in response to Section 3.3 or 3.4 of this RFP, provide examples of how these techniques were successfully implemented to the satisfaction of the Owner.
3.6.26 Provide any other details regarding special services, products, advantages, or other benefits offered to the Owner by the Respondent that are included as part of this Proposal. If any of the special services, products, advantages, or other benefits are in “addition to” clearly state which items are an additional service to the Proposal.

3.7 CRITERIA SEVEN:  RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION SAFTY RISKS AND PROJECT safety program FOR THIS PROJECT
[Editor’s Note: SECTION 7 SHALL ONLY BE MODIFIED BY UTS ORM AND IS SPECIFIC TO UTS ROCIP PROJECTS. CONTACT ORM FOR REVISED CRITERIA FOR NON ROCIP PROJECTS]
The vision of the University of Texas System and this Institution is to prevent workplace injuries / incidents on all construction projects. We consider this a core value within our organization and attach maximum importance to this Criteria in the evaluation. 

*** Note: Criteria Seven shall be developed solely by the Respondent’s Corporate Safety Officer / Director and at the end of Criteria Three attest to the responses by signature. Your response to this criterion will be reviewed by the Owner’s representatives and The University of Texas System – Office of Risk Management Safety Professional.
3.7.1 Briefly explain your firm’s understanding of the UTS Project Safety Requirements 01 35 23 and indicate how your project safety program will align with the specification. * Note – Generic statements such as “have read and understand the safety specification” or “will comply” are not acceptable responses.
3.7.2 Briefly describe your firm’s approach to anticipating, recognizing, and controlling construction safety risks.
3.7.3 Detail your firm’s Safety Department structure. Identify the highest-ranking person and job title for the Department. Provide the reporting line for the safety professional team member(s) on the construction project.
3.7.4 Describe the safety performance and insurance claims history information and weighting that your firm will or has used in the submission and selection process for subcontractors that will be used on the project. Indicate when/if your firm would perform any work beyond project management.
3.7.5 For all projects that your firm has managed or co-managed in the most recent five (5) year period, list and describe all incidents that reached any of the following levels of severity:

3.7.5.1 Any occupational illness or injury that resulted in any project worker’s death or total/permanent disability.

3.7.5.2 Any occupational illness or injury that resulted in any project worker’s hospital stay of three (3) or more days.

3.7.5.3 Explosion, fire, or water damage that claimed 1% or more of a project’s construction value.

3.7.5.4 Failure, collapse, or overturning of a project structure, scaffold, excavation, crane, or motorized equipment when any project workers were present on the project site.

3.7.6 List any OSHA citations that your firm has been issued during the most recent five (5) year period. Indicate the current status or final outcome for each citation.
3.7.7 Indicate your firm’s North American Industry Classification System (NAICS) code used to determine your firm’s Experience Modification Rate (EMR). Provide your annual EMR for each of the most recent five (5) year period.
3.7.8 Indicate your firm’s annual OSHA Recordable Incident (RI) Rate for all work performed for each of the most recent five (5) year period.

3.7.9 Indicate your firm’s annual OSHA Days Away from Work (DAFW) Rate for all work performed for each of the most recent five (5) year period.
3.7.10 Indicate your firm’s annual OSHA Day Away, Restricted, or Transfer (DART) Rate for all work performed for each of the most recent five (5) year period.
3.7.11 Briefly explain how your firm and specifically the Corporate Safety Officer / Director has ensured that Project Safety Coordinator (PSC) and Project Safety Assistant (PSA) positions proposed for this Project have been vetted for building construction safety experience, continuing education, and past performance in preparation of Owner issuance of Notice to Proceed with Construction and anytime thereafter if professional safety personnel are changed for any duration of time.
3.7.12 Indicate if each proposed UTS qualified safety individual is either an in-house employee or 3rd party.
3.7.13 Briefly explain how your firm and specifically your Corporate Safety Officer / Director will ensure that the onsite PSC and any PSA will have no other duties on the project except safety. Detail what safety administration duties will be provided by others and by whom.
3.7.14 Briefly explain how your firm and specifically the Corporate Safety Officer / Director will ensure that the PSC and/or required number of PSAs will be onsite as indicated by the UTS Project Safety Requirements 01 35 23. Detail the process for and how backup replacements for the PSC and / or PSA(s) will be provided for scheduled time off and emergencies.
3.7.15 Briefly explain your firm’s and specifically the Corporate Safety Officer / Director’s expectations for actual percentage of time spent in the field by the PSC and each PSA actively engaged in safety oversight of ongoing project work activities and workers.
3.7.16 Briefly indicate how your firm and specifically the Corporate Safety Officer / Director will support the onsite PSC and PSA(s) when safety issues arise.  Based on reporting line for the PSC, what level of corporate safety will periodically audit the project and how often? How often is it anticipated that the Corporate Safety Officer / Director will periodically audit the project?
3.7.17 Provide the signature of the Respondent’s Corporate Safety Officer / Director attesting to CRIITERIA SEVEN responses. 

3.8 CRITERIA EIGHT: RESPONDENT’S Warranty AND Service Support PROGRAM FOR THIS PROJECT
3.8.1 Describe your warranty service support philosophy and warranty service implementation plan for this Project.

3.8.2 Describe how you will measure the quality of service provided to the Owner for this Project.

3.8.3 Provide reference letters from three (3) Owners (other than U.T. System) identified in Sections 3.3 OR 3.4 of the previously issued RFP that describe your response to, and performance on, warranty services AFTER substantial completion.
3.9
CRITERIA nine: Respondent’s Pricing and Delivery Proposal AND EXECUTION OF OFFER
3.9.1 Complete and submit the “Respondent’s Pricing and Delivery Proposal and Execution of Offer” included with the RFP Documents.
SECTION 4 – FORMAT of PROPOSALS 

4.1 General Instructions
4.1.1 Proposals shall be prepared simply and economically, providing a straightforward, concise description of the respondent's ability to meet the requirements of this RFP.  Emphasis shall be on the quality, completeness, clarity of content, responsiveness to the requirements, and an understanding of Owner's needs.
4.1.2 Electronically submitted Proposals shall be searchable .pdf and a MAXIMUM OF FIFTY (50) PRINTABLE PAGES. Minimum eleven (11) point font size shall be used. The cover, table of contents, HUB Subcontracting Plan (Section 1.13), and Execution of Offer do not count as printed pages. [EDITOR’S NOTE:] Additionally, Appendix items listed in XXX and XXX do not count as printed pages.
4.1.2.1 Proposals shall be submitted to the location(s) identified in Section 1 as four (4) separate files 1) Proposal Qualifications (50 printed pages max) plus Appendix, 2) P6 schedule .xer file 3) Pricing and Delivery Proposal with Execution of Offer, 4) HUB Subcontracting Plan.
4.1.3 Respondents shall carefully read the information contained in this RFP and submit a complete response to all requirements and questions as directed.  Incomplete Proposals  will be considered non-responsive and subject to rejection.

4.1.4 Proposals and any other information submitted by respondents in response to this RFP shall become the property of the Owner.

4.1.5 Proposals that are qualified with conditional clauses, alterations, items not called for in the RFP documents, or irregularities of any kind are subject to rejection by the Owner, at its option.
4.1.6 The Owner makes no representations of any kind that an award will be made as a result of this RFP.  The Owner reserves the right to accept or reject any or all Proposals , waive any formalities or minor technical inconsistencies, or delete any item/requirements from this RFP when deemed to be in Owner's best interest.  
4.1.7 Proposals shall consist of answers to questions identified in Section 3 of the RFP.  It is not necessary to repeat the question in the Proposals; however, it is essential to reference the question number with the corresponding answer.  

4.1.8 Failure to comply with all requirements contained in this Request for Proposals may result in the rejection of the Proposals.

4.2 PAGE SIZE, BINDING, DIVIDERS, AND TABS:
4.2.1 Electronically submitted Proposals shall be capable of being printed by the Owner on letter-size (8-1/2” x 11”) paper, portrait orientation.
4.2.2 Additional attachments shall NOT be included with the Proposals.  Only the responses provided by the Respondent to the questions identified in Section 3 of this RFP will be used by the Owner for evaluation.

4.2.3 Separate and identify each criteria response to Section 3 of this RFP by use of bookmarks in the.pdf file. 
4.3 TABLE OF CONTENTS:
4.3.1 Submittals shall include a “Table of Contents” and give page numbers for each part the Proposal. 

4.4 PAGINATION:
4.4.1 Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.); the Respondent is not required to number the pages of the HUB Subcontracting Plan.
SECTION 5 – PROPOSAL DOCUMENTS:
5.1 DEFINITION:  Proposal Documents include the Proposal Requirements and the Contract Documents.  The Proposal Requirements consist of the Request for Competitive Sealed Proposals for General Contractor, the Proposal and HSP Form, and other sample proposal and contract forms.  The proposed Contract Documents consist of the Form of Agreement between the Owner and Contractor, Performance and Payment Bonds, Uniform General Conditions for Building Construction Contracts, Owner’s Special Conditions with Prevailing Wage Rate Determination,  Owner’s Front End Specifications, HUB Utilization Policy (Exhibit ‘H’), other forms and documents identified in the Agreement, Drawings, Specifications, and all Addenda issued prior to receipt of Proposals, and Change Orders issued after execution of the Contract.

5.2 OWNERSHIP AND TEMPORARY USE OF DOCUMENTS:  Proposal Documents prepared by the Owner, Project Architect and its consultants, or other consultants retained by the Owner for the Project that describe the Work to be executed are instruments of service and shall remain the property of their authors.  Any party accessing or receiving the Proposal Documents shall not use the documents on any other projects nor shall the Proposal Documents be used, altered, disseminated, or transmitted for any other purposes. Regardless of means of receipt or possession Proposal Documents shall not be retained in any form by any party in any location more than 90 calendar days from their original issuance by The University of Texas System, Office of Capital Projects. 
5.3 ELECTRONIC Distribution AND RECEIPT:  Proposal Documents are provided by the University of Texas System, Office of Capital Projects. By accessing/receiving these documents, the accessor/receiver is confirming to The University of Texas System it is a legal business entity authorized to do business in the State of Texas and is in good standing with the Texas Comptroller of Public Accounts. The accessor/receiver further agrees to abide by the Ownership and Temporary Use of Documents provided for in this Request for Proposal.  
5.4 PROPOSAL Documents ON FILE: 
Proposal Documents are accessible for download https://apps.utsystem.edu/spo/DisplaySPO.aspx
5.5 ATTACHMENTS:
EXHIBIT A – Standard Agreement Between Owner and Contractor

EXHIBIT B – 2013 Uniform General Conditions for University of Texas System Building Contracts 
EXHIBIT C – Owner’s Special Conditions with Attachments A, B, & C
EXHIBIT D – Owner’s Front End Specifications

EXHIBIT E – Drawing, Specifications, Addenda   

EXHIBIT F - Respondent’s Pricing and Delivery Proposal and Execution of Offer
EXHIBIT H – Policy on Utilization, Historically Underutilized Businesses
EXHIBIT A

Standard Agreement Between Owner and Contractor

(included herein by reference) 

EXHIBIT B

2013 Uniform General Conditions for University of Texas System Building Construction Contracts
(included herein by reference)

EXHIBIT C
Owner’s Special Conditions
a. Attachment “A” – Prevailing Wage Rate Determination

b. Attachment “B” – Project Sign Layout
c. Attachment “C: - Weather Days
(included herein by reference)

EXHIBIT D

Owner’s Front End Specifications

Project Insurance (OCIP)




Section 00 73 16
Project Administration Requirements



Section 01 31 00

Project Planning and Scheduling




Section 01 32 00


Project Safety Requirements




Section 01 35 23


Project Quality Control





Section 01 45 00
Temporary Storm Water Pollution Controls


Section 01 57 23

Project Closeout Procedures
 



Section 01 77 00
General Commissioning Requirements



Section 01 91 00
Cast Bronze Dedicatory Building Plaque



Section 10 14 16.11
(included herein by reference)

EXHIBIT E
Drawings, Specifications and Addenda
(included herein by reference)

EXHIBIT F 
RESPONDENT’S PRICING AND DELIVERY PROPOSAL

RFP No.: 
[INSERT PROJECT No.]
Project Name:
[INSERT PROJECT NAME]
From: 
Respondent’s Name:











Mailing Address:











City, State, Zip Code:











Phone Number:











To:

[NAME OF PROJECT MANAGER] 


The University of Texas System



Office of Capital Projects


[ADDRESS; MATCH LOCATION IN SECTION 1.5 OF RFP DOCUMENT]
Having carefully examined the Uniform General Conditions for University of Texas System Building Construction Contracts (UGC), the Plans and Specifications and addenda thereto, as prepared by [INSERT PROJECT A/E NAME], the Project Architect/Engineer on this Project, as well as the premises and all the conditions affecting the work, the undersigned proposes to furnish all labor, materials, and equipment necessary to achieve Substantial Completion of the work in accordance with the Contract Documents for the following sum (Amount shall be shown in both written and figure form.  In case of discrepancy between the written amount and the figure, the written amount will govern):

1.1 BASE PROPOSAL COST:



DOLLARS ($               
)

1.1.1 OWNER’S SPECIAL CASH ALLOWANCE:  The above Base Proposal Cost includes the following Owner’s Special Cash Allowance(s) for work to be done within this contract under the supervision of the General Contractor and/or the Subcontractors.  Each allowance shall be listed on the Contractor's Contract Price Breakdown as a portion of the total contract amount, and each shall be expended only upon direction of the Owner.  This is a lump sum amount from which changes are to be paid in accordance with the Changes section of the Uniform General Conditions for University of Texas System Building Construction Contracts.  Any unused amount will be deducted from the Contract Price by Change Order.

[PM TO EDIT AS NECESSARY]
1.1.1.1 [INSERT DESCRIPTION OF WORK], as indicated in Specification Section [INSERT SPECIFICATION SECTION].

[PM TO ENTER AMOUNT]






DOLLARS ($[PM TO ENTER AMOUNT])

1.1.1.2 [INSERT DESCRIPTION OF WORK], as indicated in Specification Section [INSERT SPECIFICATION SECTION].

[PM TO ENTER AMOUNT]






DOLLARS ($[PM TO ENTER AMOUNT])

1.1.1.3 [PM TO REPEAT AS NECESSARY]
[PM TO EDIT THE FOLLOWING AS NECESSARY. - IF THE REQUIREMENT FOR INSURANCE COVERAGE FOR AN EXISTING STRUCTURE HAS BEEN INCLUDED IN PART 2 OF THE SPECIAL CONDITIONS, THEN INCLUDE THE FOLLOWING 1.1.3 TO RECEIVE A COST FOR PROVIDING THE COVERAGE IN THE BASE PROPOSAL. DELETE IF NO EXISTING STRUCTURE IS ADJACENT THE PROJECT OR IF THE PROJECT IS NOT A RENOVATION OF AN EXISTING STRUCTURE]

1.2 ALTERNATE PROPOSALS:  The Owner reserves the right to accept or reject any Alternate Proposals in the order of its choice.  The following amounts may be added to, or deducted from, the Base Proposal Cost identified above.

1.2.1 ALTERNATE PROPOSAL COST No. 1 - [INSERT TITLE OF WORK - REFER TO SPECIAL CONDITIONS]:


DOLLARS ($               
)

1.2.2 ALTERNATE PROPOSAL COST No. 2 - [INSERT TITLE WORK - REFER TO SPECIAL CONDITIONS]:                                                                                                                                                               


DOLLARS ($               
)

1.2.3 ALTERNATE PROPOSAL COST No. 3 – Accelerate / Delay the Substantial Completion Date identified in Section 1.4 below to MM/DD/YY:                                                                                                                                                               


DOLLARS ($               
)

1.2.4 [PM TO REPEAT AS NECESSARY]
1.3 UNIT PRICES FOR GENERAL CONSTRUCTION:  The undersigned further agrees that, in case additional work or material is authorized from what is shown in the Contract, the following unit prices shall be used in adjusting the Contract Price.  The unit prices include overhead, profit, taxes, etc in accordance with the Changes section of the Uniform General Conditions for University of Texas System Building Construction Contracts.  Unit prices to be used for adjusting the Contract Price for less work or material will be 75% of these amounts for the net difference of the total quantities for each type of work.

[PM TO EDIT AS NECESSARY]
1.3.1 General Excavation: Sand, gravel, clay, weathered limestone:

  / cu. yd.

1.3.2 General Excavation: Rock: 

  / cu. yd.

1.3.3 Trench Excavation: Sand, gravel, clay, weathered limestone:

  / cu. yd.

1.3.4 Trench Excavation: Rock:

  / cu. yd.

1.3.5 Spot Footing Excavation: Sand, gravel, clay, weathered limestone:

  / cu. yd.

1.3.6 Spot Footing Excavation: Rock:

  / cu. yd.

1.3.7 Earth Fill, compacted, in place:

  / cu. yd.

1.3.8 3,000 lb. Concrete, in place:

  / cu. yd.

1.3.9 4,000 lb. Concrete, in place:

  / cu. yd.

1.3.10 5,000 lb. Concrete, in place:

  / cu. yd.

1.3.11 6,000 lb. Concrete, in place:

  / cu. yd.

1.3.12 7,000 lb. Concrete, in place:

  / cu. yd.

1.3.13 Reinforcing Steel, in place:

  / pound

1.3.14 Forms, contact area:

  / sq. ft.

1.4 CONSTRUCTION MILESTONE SCHEDULE:  The undersigned agrees, if awarded the contract, to achieve Substantial Completion of the Work as described in the UGC, the plans and specifications and addenda thereto.
1.4.1 Anticipated Notice to Proceed for Construction 
[INSERT DATE - At Least 3 Months After Issuance of RFP]
1.4.2 Anticipated Substantial Completion
[INSERT DATE]
1.4.3 Anticipated Final Completion
[INSERT DATE - At Least 30 Days After Substantial Completion]
1.5 RFP addenda:  Receipt is hereby acknowledged of the following addenda issued by the Point-of-Contact to this Request for Proposals - initial if applicable.
RFP No. 1 ____
RFP No. 2 ____
RFP No. 3 ____
RFP No. 4 ____
RFP No. 5 ____
1.6 TECHNICAL DocumentS addenda:  Receipt is hereby acknowledged of the following addenda issued by the Project Architect/Engineer to the Proposal Documents (i.e. drawings and specifications) - initial if applicable.
TDA No. 1 ____
TDA No. 2 ____
TDA No. 3 ____
TDA No. 4 ____
TDA No. 5 ____

1.7 LIQUIDATED DAMAGES:  The undersigned agrees that, from the compensation otherwise to be paid, the Owner may retain the sum of $[INSERT AMOUNT OF LIQUIDATED DAMAGES] for each calendar day after the Substantial Completion Date that the work remains incomplete, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the Undersigned to complete the work at the time stipulated in the Contract.  This sum is not construed in any sense as a penalty.
1.8 NOT USED
1.9 Payment and Performance Bonds:  The undersigned agrees to execute the Payment and Performance Bonds within ten (10) calendar days, in the amount of one hundred percent (100%) of the contract price, after notification that the offerer has been identified by the Owner as the Respondent with the “best value” Proposal.  The bonds shall be in the full contract amount

1.10 AWARD OF CONTRACT AND COMMENCEMENT OF WORK:  The Owner reserves the right to accept or reject and all Proposals and to waive proposal irregularities.  Proposals shall be valid and not withdrawn for a period of sixty (60) days from the date of opening thereof.  The undersigned agrees the contract to execute the Contract within ten (10) calendar days after notification that the offerer has been identified by the Owner as the Respondent with the “best value” Proposal, and to commence work on or before the commencement date stated by the Owner in a Notice to Proceed; such commencement date shall be ten (10) or more calendar days after the date of the Notice to Proceed.  In addition, the undersigned agrees to execute and deliver to the Owner a Certification of Franchise Tax Payment and further agrees to obtain from each subcontractor and supplier and hold for redelivery to the Owner if requested a certification of franchise tax status of such subcontractor or supplier.
1.11 OWNER’S RIGHT:  It is understood that the Owner reserves the right to accept or reject any and all Proposals and to waive proposal irregularities. It is further agreed that this Bid shall be valid and not withdrawn for a period of sixty (60) days from the date of opening thereof.

1.12 The Respondent must complete, sign and return this Pricing and Delivery Proposal as part of their submittal response.  The Respondent’s company official(s) who are authorized to commit to such a submittal must sign submittals.  Failure to sign and return this form will subject the submittal to disqualification.

Respondent’s Name:










Respondent’s State of Texas Tax Account No.:







(This 11-digit number is mandatory)

If a Corporation:

Respondent’s State of Incorporation:







Respondent’s Charter No:








Identify each person who owns at least 25% of the Respondent’s business entity by name:

(Name)






(Name)


(Name)






(Name)







Submitted and Certified by:

(Respondent’s Name)



(Title)

(Street Address)




(Telephone Number)
(City, State, Zip Code)



(Fax Number)
(Authorized Signature)



(Date)


1.13 RESPONDENT’S EXECUTION OF OFFER 
(See additional signature lines at end of this section)
THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH THE RESPONDENT'S PROPOSALS.  FAILURE TO COMPLETE, SIGN AND RETURN THIS EXECUTION OF OFFER WITH THE PROPOSALS WILL RESULT IN REJECTION OF THE PROPOSALS.

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED PROPOSALS OR ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY RESULT FROM THE SUBMISSION OF RESPONDENT’S PROPOSALS, AND THE RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS.  A FALSE CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT OR PURCHASE ORDER.

1.13.1 By signature hereon, Respondent acknowledges and agrees that (1) this Request For Competitive Sealed Proposals is a solicitation for Proposals and is not a contract or an offer to contract; (2) the submission of Proposals by Respondent in response to this Request For Competitive Sealed Proposals will not create a contract between the Owner and Respondent; (3) the Owner has made no representation or warranty, written or oral, that one or more contracts with the Owner will be awarded under this Request For Competitive Sealed Proposals; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which arises from Respondent's preparation of a response to this Request For Competitive Sealed Proposals.

1.13.2 By signature hereon, Respondent offers and agrees to furnish to the Owner the products and/or services more particularly described in its Proposals, and to comply with all terms, conditions and requirements set forth in the Request For Competitive Sealed Proposals documents and contained herein.

1.13.3 By signature hereon, Respondent affirms that he has not given, nor intends to give at any time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or service to a public servant in connection with the submitted Proposals.  

1.13.4 By signature hereon, a corporate Respondent certifies that it is not currently delinquent in the payment of any Franchise Taxes due under Chapter 171, Texas Tax Code, or that the corporate Respondent is exempt from the payment of such taxes, or that the corporate Respondent is an out-of-state corporation that is not subject to the Texas Franchise Tax, whichever is applicable.  

1.13.5 By signature hereon, the Respondent hereby certifies that neither the Respondent nor the firm, corporation, partnership or Owner represented by the Respondent, or anyone acting for such firm, corporation, or institution has violated the antitrust laws of this state, codified in Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly the Proposals made to any competitor or any other person engaged in such line of business.

1.13.6 By signature hereon, Respondent represents and warrants that:
1.13.6.1 seq level0 \h \r0 

seq level1 \h \r0 

seq level2 \h \r0 

seq level3 \h \r0 

seq level4 \h \r0 

seq level5 \h \r0 

seq level6 \h \r0 

seq level7 \h \r0 

seq level2 \h \r0 Respondent is a reputable company regularly engaged in providing products and/or services necessary to meet the terms, conditions and requirements of the Request For Competitive Sealed Proposals;

1.13.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform the terms, conditions and requirements of the Request For Competitive Sealed Proposals;

1.13.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all applicable federal, state and local laws, rules, regulations and ordinances;

1.13.6.4 Respondent understands (i) the requirements and specifications set forth in this Request For Competitive Sealed Proposals and (ii) the terms and conditions set forth in the Contract under which Respondent will be required to operate;

1.13.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the Contract;

1.13.6.6 All statements, information and representations prepared and submitted in response to this Request for Competitive Sealed Proposals are current, complete, true and accurate. Respondent acknowledges that the Owner will rely on such statements, information and representations in selecting the successful Respondent.  If selected by the Owner as the successful Respondent, Respondent will notify the Owner immediately of any material change in any matters with regard to which Respondent has made a statement or representation or provided information.

1.13.7 By signature hereon, Respondent certifies that the individual signing this document and the documents made part of the Request For Competitive Sealed Proposals is authorized to sign such documents on behalf of the company and to bind the company under any agreements or other contractual arrangements, which may result from the submission of Respondent’s Proposals.

1.13.8 (Not Used)

1.13.9 By signature hereon, Respondent certifies as follows:

1.13.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate.”

1.13.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant certifies that the individual or business entity named in this bid or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate.”

1.13.9.3 “Under Section 2254.004, Texas Government Code, the vendor or applicant certifies that each individual or business entity which is an engineer or architect proposed by Respondent as a member of its team was selected based on demonstrated competence and Proposals only.”
1.13.10 By signature hereon, Respondent certifies that no relationship, whether by relative, business associate, capital funding agreement or by any other such kinship exist between Respondent and an employee of any member institution of The University of Texas System, or Respondent has not been an employee of any member institution of The University of Texas System within the immediate twelve (12) months prior to your Request For Competitive Sealed Proposals response.  All such disclosures will be subject to administrative review and approval prior to the Owner entering into any contract with Respondent.

1.13.11 By signature hereon, Respondent affirms that no compensation has been received for participation in the preparation of the specifications for this Request for Competitive Sealed Proposals (reference Section 2155.004 Texas Government Code).  

1.13.12 Respondent represents and warrants that all articles and services quoted in response to this Request for Competitive Sealed Proposals meet or exceed the safety standards established and promulgated under the Federal Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or proposed as of the date of this solicitation.

1.13.13 By signature hereon, Respondent signifies his compliance with all federal laws and regulations pertaining to Equal Employment Opportunities and Affirmative Action.

1.13.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State of Texas, all of its officers, agents and employees from and against all claims, actions, suits, demands, proceedings, costs, damages, and liabilities, arising out of, connected with, or resulting from any acts or omissions of Respondent or any agent, employee, subcontractor, or supplier of Respondent in the execution or performance of any agreements or other contractual arrangements which may result from the submission of Respondent’s Proposals.

1.13.15 By signature hereon, Respondent agrees that any payments that may become due under any agreements or other contractual arrangements, which may result from the submission of Respondent’s Proposals, will be applied towards any debt including, but not limited to, delinquent taxes and child support that is owed to the State of Texas.

1.13.16 By signature hereon, Respondent agrees that this project will utilize the Owner Controlled Insurance Program (OCIP) and the Owner provided Builder’s Risk Insurance program and will bind all contractors and subcontractors to participate in the program. The Respondent acknowledges that it has received and reviewed information required to be provided about the OCIP program at least ten (10) days before entering into this contract, and will provide this information to all contractors and subcontractors at least ten (10) days before entering into a contract with them.
1.13.17 DISCLOSURE OF INTERESTED PARTIES STATUTE.     In its proposal, Respondents must agree to comply with Section 2252.908, Texas Government Code (“Disclosure of Interested Parties Statute”) and 1 Texas Administration Code Sections 46.1 through 46.3 (“Disclosure of Interested Parties Regulations”) as implemented by the Texas Ethics Commission (“TEC”), including, among other things, providing the TEC and University with the information required by the Disclosure of Interested Parties Statute and the Disclosure of Interested Parties Regulations on the form promulgated by the TEC and set forth in APPENDIX EIGHT. The form will be required to be submitted to  Owner prior to the countersigning of the final agreement and not submitted with this RFP.
1.13.18 By signature hereon, Respondent certifies that the only member(s) of the Board of Regents of The University of Texas System, or the Executive Officers of The University of Texas System or it’s member institutions that has a financial interest, directly or indirectly, in the transaction that is the subject of the contract is identified below.  
Attach additional pages as necessary.

(Name)






(Firm’s Business Title)






(UT System Title)




1.13.19 The Respondent must complete, sign and return this Execution of Offer as part of their submittal response.  The Respondent’s company official(s) who are authorized to commit to such a submittal must sign submittals.  Failure to sign and return this form will subject the submittal to disqualification.

_________________________________

________________________________

(Respondent’s Name)




(Title)

_________________________________

________________________________

(Authorized Signature)




(Date)

PRICING AND DELIVERY Revision Log

(do not include in the Proposal)

	Date
	Description
	

	01/03/08
	Updated H. Scott Caven, Jr., Chairman
	

	07/03/08
	Updated Section 1.4 Construction Schedule - From durations to actual calendar dates
	

	08/18/08
	Revised footer
	

	10/15/10
	Updated Colleen McHugh, Chairman; updated Builders Risk Endorsement Coverage amount to $5 million
	

	4-16-14
	Revised Art 1.13.17 regarding a UT System regent or executive officer having a financial interest in this contract.
	MGM

	4-10-15
	Art. 1.13.8; deleted reference to TAC 111.2 
	mgm

	10-15-15
	Added Art. 1.13.16 notification binding all contractors and subcontractors to utilize the ROCIP program

Deleted Art. 1.1.3 regarding  providing insurance cost for existing structure.
	mgm

	1-19-16
	Added Art. 1.13.17 Disclosure of Interested Parties Statute
	mgm

	12/20/16
	Corrected misc. typos.
	mgm

	05-04-17
	Removed Owner’s Contingency from Section 1
	mjc

	11-08-18
	Revised recipient (To) on page 1
	mjc


EXHIBIT H
Policy on Utilization, Historically Underutilized Businesses 

(included herein by reference) 
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